Memorandum @

Date: September 6, 2011
To: Penelope Townsley, Director

Department of Small Business Development /@
From: Vivian Forhat-Diaz, Park Construction Contract Specialist

Park and Recreation Department
Subject:  Ruben Dario Park Multipurpose Courts re-asphalt & stripping

We respectfully request that you review the attached recommendation to advertise
under MCC 7360 Federal Plan. This project consists of the modular building utilities
connection and rework paved surfaces.

The scope of work for the project is for the Overlay 1" of Asphalt (Approximately
24,000 sq.ft.) and Paint Multipurpose Use Stripes onto the four existing Basketball
Courts.

As per the Department of Housing and Community Development, projects funded
through the Community Development Block Grant (CDBG) are not subject to
CSBE/SBD goals.

Thank you in advance for your cooperation.

Attachments: Project Measure Analysis and Recommendations
Exhibit “A” Construction Breakdown
Exhibit “B” General Conditions / Site Work Breakdown




DEPARTMENT INPUT
CONSTRUCTION CONTRACT/PROJECT MEASURE ANALYSIS AND RECOMMENDATION

Check applicable Ordinance(s): [ ] 90-143 Responsible Wage and Benefits [] 03-237 (formerly 03-1) Community Workforce Program

PROJECT INFORMATION  See attachment [ ]

Contract/Project/*Work Order No.: 86100-A,
*Reference corresponding project number when submitting a work order

Contract/Project Title: Ruben Dario Park Multipurpose Courts Re-asphalt & repaint

Description/Scope of Work: Furnish all labor, equipment and materials required to; Overlay 1” of Asphalt (Approximately 24,000
sq.ft.) and Paint Multipurpose Use Stripes onto the four existing Basketball Courts.

Estimated Ceost: 45000 Funding Source: Federal funds

Location of Project (street address or beginning and ending points) i.e. 12345 NE 23" Ct or Starts at 135 St. ends at 145 St

Ruben Dario Park, 9825 W, Flagler St. Miami, FL. 33174
PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CWP) See attachment [ ]

Engineer/Department or Agency’s estimated required workforce for Project g Work Order Q:

Trade/Skills Required - Est. # of workforce required per trade Est. # of total days to
complete job
Paving/Tennis Courts 30
Comments:
PROJECT ANALYSIS FOR GOAL RECOMMENDATION (CSBE) See attachment [_]
Sub-Trade Est, Cost % of Ttem to Base Bid Availability
No Goal $ %
$ %
$ Y%
RECOMMENDATION

Set-Aside: Level 1 [ Level 2 [] Level 3[] Trade Set-Aside [ ] Sub-Contractor Goal [[] Workforce Goal[ ] No Measure[X]

Basis for Recommendation:CDBG projects are not subject to CSBE/SBD goals

Date submitted to DBD:09/06/2011
Contact Person: Vivian Forhat-Diaz
Telephone No.:305-755-5465

C:\Documents and Settings\forhatMy Documents\CICC7040\SBD-GSA Bond\Ruben Dario Courts Project analysis form.docHarris/project analysis form
Revised 1/15/03




PARK AND RECREATION DEPARTMENT
DESIGN, SURVEY AND INSPECTICN DIVISION

DBD BREAKDOWN- CONSTRUCTION

Pakname: _|Ruben DarioPark =~ l 09/06/11
project name: | Ruben Dario Park Courts re-asphalt & repaint ___|RPQNo.: 86100-A |
Exhloit "A" WKO No.: 86100
ITEM 2 TASK DESCRIPTION TOTALS %
1 GENERAL REQUIREMENTS $750.87 1.8%
2 SITEWORK $29,111.56 71.4%
3 CONGRETE $0.00 0.0%
4 MASONRY $0.00 0.0%
5 IMETAL $0.00 0.0%
8 WOOD AND PLASTIC $0,00 0.0%
7 THERMAL AND MOISTURE PROTECTION $0.00 0.0%
8  |DOORS AND WINDOWS $0.00 0.0%
9 FINISHES $0.00 0.0%
10 ISPECIALTIES $0.00 0.0%
11 EQUIPMENT $0.00 0.0%
12 FURNISHINGS $0.00 0.0%
13 [SPECIAL CONSTRUCTION $10,036.59 26.8%
14 |CONVEYING SYSTEMS (NOT USED) $0.00 0.0%
16 IPLUMBING, HEATING, A/C $0.00 0.0%
16 IELECTRICAL $0.00 0.0%
DIVISION SUBTOTAL!  $40,700.12 100%
OVERHEAD AND PROFIT (10%) $4,079.91
BASE ESTIMATE (B.E.) $44,879.04
(10% JCONTINGENCY ALLOWANCE (.10* B.E)) $4,487.90
PERMIT ALLOWANCE $336.59
ART IN PUBLIC PLACES ALLOWANCE (.016°B.E.) $740.50

TOTAL DEDICATED ALLOWANCE (PERMIT + AIPP )

$1,077.10

D-02A (Rov 12/30/8) 1of 1

9712011 12,08 PM




Ruben Dario Park Courts re-asphalt & repaint

Sub-total

Total + 1/4% IG

RPQ No.: 86100-A L
PRELIMINARY BREAKDOWN
EXHIBIT “B”
A. Rubed Dario Park - GENERAL CONDITIONS (DIV1) o ‘
_1 |Temporary toilet $ 86421 0.21%
2 |DBumpster $ 100.00 | 0.26%
3 [Project Foreman $ 420.00 | 1.03%
4 |Punch List Preparation & Completon $ 70.00 | 0.17%
5 linterim & Final Cleanup $ 7368 | 0.18%
$749.10

Total + 1/4% I1G

B' :.,. L .55 1l ] P S i L ey |
_1_|Surface repair & preparation 4113521 10.11%
2 |Asphalt overlay $ 2492544 | 61.25%
Sub-total $29,038.96

Total + 1/4% IG

Total including IG

D-02D (Rev 2/1198) 1 of 1

1 Preparatlon for coior appllcatton $ 1, 372 56 3.37%
2 |Color application $ 9,636.76 | 23.43%
Sub-total $10,9090.32
Total + 1/4% 1G —
Sub-Total $40,697.38

9/712011 12:08 PM




Duncombe, Kelly (SBD)

From: Forhat-Diaz, Vivian (MDPR)

Sent: Wednesday, September 14, 2011 2:23 PM
To: Duncombe, Kelly (SBD)

Subject: RE: 86100-A

This is a confirmation that the project sent at 3:01pm on 09/07/11 has the correct scope of work
Thanks,

Vivian Forhat-Diaz, EI,CGC, Park Construction Contract Specialist
Capital Program Division

Miami-Dade County Park & Recreation Department

(305) 755-5465 Phone

(305) 755-7840 Fax
www.miamidade.qov/parks
"Delivering Excellence Every Day”

From: Duncombe, Kelly (SBD)

Sent: Wednesday, September 14, 2011 1:30 PM
To: Forhat-Diaz, Vivian (MDPR)

Subject: 86100-A

Hi Vivian,

I received your message regarding the correct project to input into our database. Just to clarify, please confirm that of
the two projects sent with the same number at 2:46 and 3:01 p.m., the project sent at 3:01 pm has the correct scope for
86100-A.

Kelly Duncombe

Contract Development Specialist 2

Miami-Dade County Small Business Development
111 N.W. 1 Street, 19™ Floor, Miami, FL 33128
Phone: (305) 375-3136 Fax: (305) 375-3160
kellyd@miamidade.gov




Duncombe, Kelly (SBD)

From: Forhat-Diaz, Vivian (MDPR)

Sent: Wednesday, September 07, 2011 3:01 PM

To: Duncombe, Kelly (SBD)

Cc: De Oliveira, Ultimo (OCI); Quintana, lleana (SBD)

Subject: Ruben Dario Park Multipurpose Courts Re-asphait & Stripping; RPQ# 86100-A
Attachments: 20110907144033365.pdf

1. Good afternoon Kelly: the Park Department will be issuing an RPQ for a Federal funded project (CDBG) using MCC
7360 Plan. The RPQ will be for the Overlay 1” of Asphalt (Approximately 24,000 sq.ft.) and Paint Multipurpose Use
Stripes onto the four existing Basketball Courts at Ruben Dario Park as per CHIS — RPQ# 86100-A.

Due to time constrain we will like to start the advertisement process and request no measure. Please advise if we can
proceed and the date for the RC meeting to be stated on the RPQ.

Thanks,

Vivian Forhat-Diaz, El, Park Construction Contract Specialist

Miami-Dade County Park & Recreation Department

(305) 755-5465

www.miamidade.gov/parks

"Delivering Excellence Every Day"

The project will be presented to the review committee for no measure (08/04/10), however due to time constrain we will
like to start the advertisement process. Please advise




